
MBC2015 (Revised 010518) Page 1  of 

5 
 

 

 

SPECIAL INSPECTION & TESTING AGREEMENT 
MUSKEGON TOWNSHIP 

BUILDING DEPARTMENT 
Michigan Building Code 2021 

 

Project Name:    

Project Address:    

Building Permit No.:    

PRIOR TO THE ISSUANCE OF THE BUILDING PERMIT: 

The Owner and/or the Registered Design Professional acting as the Owner’s Agent, shall complete this 

agreement and Muskegon Charter Township Statement of Special Inspections. Note: This agreement is 

only required for large projects. Please contact the Building Department at (231)777-2555 EXT 1127 if 

you have questions. 
 

 SPECIAL INSPECTION PROGRAM RESPONSIBILITES:  

 A. Owner Responsibilities:  

1. Sign the Special Inspection and Testing Agreement. 

2. Employ and Fund the Special Inspections and Testing Services: 

The project Owner, the Engineer/Architect of record, or an Agent of the Owner is 

responsible for employing and funding the special inspection and testing services. The 

Special Inspection Agencies and Special Inspectors shall not be in the employ of the 

Contractor, a subcontractor or material supplier. In the case of an Owner who is also acting 

as the Contractor, Special Inspection Agencies and the Special Inspectors shall be employed 

as specified by the Building Official. 
 

 B. Registered Design Professional Responsibilities:  

1. Sign the Special Inspection and Testing Agreement: 

The Engineer/Architect of record shall complete the Special Inspection and Testing 

Agreement and submit it with the Building Permit Application. 

2. Complete the Township’s Statement of Special Inspections: 

The Engineer/Architect of record shall complete the Statement of Special Inspections and 

submit it with the Building Permit Application. The completion of the Statement of Special 

Inspections includes the following: 

a. Check the construction items on the Statement of Special Inspections that require 

Special Inspections. This shall include identification of materials, systems, components 

and work required to have Special Inspection and Testing. 

b. Identify the type and extent of each Special Inspection and the names of firms and 

individuals performing special inspections and/or testing. 

c. Identify the type and extent of each test. 
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d. Coordinate with the project Owner on the selection of the Special Inspection Agencies, 

Special Inspectors, Testing Labs, and Fabricator Shops. 

e. Pre-qualify Special Inspection Agencies, Special Inspectors, Testing Labs, and 

Fabricator Shops for each applicable construction operation. 
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f. Provide (list on the Township’s Statement of Special Inspections) the name and contact 

information of each designated Special Inspection Agency, Special Inspector, Testing 

Lab and Fabricator Shop. This includes providing the Building Department with all 

documents required by the Township’s Statement of Special Inspections for each party 

involved in the Special Inspection Program. 

g. Coordinate with the Building Permit Applicant to insure that the completed Special 

Inspection and Testing Agreement and the completed Statement of Special Inspections 

are submitted to the Building Department for review and acceptance at the time of 

Building Permit Application. 
3. Respond to field discrepancies: 

The Engineer/Architect of Record shall respond to Special Inspector reports of uncorrected, 

nonconforming items (discrepancies) and shall provide remedial measures. 
4. Review shop drawings and submit design changes: 

The Engineer/Architect of Record shall acknowledge and accept shop drawings that detail 

structural information. Written approval of any verbally approved deviations from the 

approved plans shall be submitted to the Building Department and to the Special 

Inspector/Special Inspection Agency. Revised plans shall be submitted for Building 

Department review and approval. 
 

 C. Contractor Responsibilities:  

1. Sign the Special Inspection and Testing Agreement. 

2. Notify the Special Inspection Agency/Special Inspector/Testing Lab: 

The Contractor or the holder of the Building Permit is responsible for notifying the Special 

Inspector or Special Inspection and Testing Agency regarding individual Special Inspections 

and Testing for items listed on the Township’s Statement of Special Inspections. 

3. Provide access to approved plans: 

The Contractor is responsible for providing the Special Inspector with access to the approved 

plans and approved shop drawings. 
4. Retain Special Inspection records at the job site: 

The Contractor is responsible for retaining, at the job site, copies of all special inspection 

records completed by Special Inspectors and making them available to the Township’s 

Building Inspector upon request. 
5. Obtain Building Department approval prior to concealment: 

The Contractor shall request Building Department inspections and obtain approvals prior to 

concealing any work requiring special inspections. 
 

 D. Special Inspection Agency, Special Inspector, and Testing Lab Duties and Responsibilities:  

1. Sign the Special Inspection and Testing Agreement. 

2. General requirements: 

Special Inspectors shall review approved plans, specifications, and all applicable referenced 

standards and approved shop drawings for Special Inspection requirements. Special 

Inspectors shall comply with the Special Inspection requirements of the MBC-2015 and the 

Statement of Special Inspections regarding work and materials. 

3. Observe assigned work & comply with Statement of Special Inspections: 

a. Inspect categories listed on the approved Statement of Special Inspections that they are 

responsible for. Inspections shall indicate conformance with approved plans, 

specifications, all applicable referenced standards and applicable workmanship 

provisions of the MBC-2015. 

b. Use the Architect/Engineer reviewed and accepted structural shop drawings as an aid in 

conducting the related special inspections. 
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c. Be on site at all times to observe construction operations that require continuous Special 

Inspections and Testing. Be on site to observe construction operations that require 

periodic inspections as required per Sections 1702, 1704 and 1705 of MBC-2015. 

4. Report nonconforming items (discrepancies): 

The Special Inspectors shall bring all nonconforming items to the immediate attention of the 

Contractor and note all such items in the Special Inspector’s daily report. If any item is not 

resolved in a timely manner or is about to be covered by construction, the Special Inspector 

shall immediately notify the Building Department, the Engineer/Architect of record, and post 

a discrepancy notice at the job site. 

The Special Inspector shall write a separate report to be posted at the job site regarding noted 

discrepancies. This report shall contain, as a minimum, the following about each 

nonconforming item: 
a. Description and exact location. 

b. Reference to applicable details of approved plans/specifications. 

c. Name and title of each individual notified and method of notification. 

d. Corrective action taken to resolve the noted discrepancy at the job site. 

5. Provide Progress Reports: 

The Special Inspectors shall complete written inspection reports for each visit and leave a 

copy onsite for the Contractor and the Building Inspector to review. The Special 

Inspector/Special Inspection Agency shall provide copies of these reports weekly; or at the 

completion of a Special Inspection if Special Inspections take place more than a week apart, 

to the Building Department’s Building Inspector, Engineer/Architect of record, and any 

others designated. These reports shall include: 

a. Date. 

b. Project name and address. 

c. Type of Inspection. 

d. Inspection frequency required - Continuous or Periodic 

e. Inspections made including locations. 

f. Tests performed. 

g. Any nonconformance items (discrepancies) and how they were resolved. 

h. Listing of unresolved items, parties notified, time and method of notification. 

i. Itemization of changes authorized by the Engineer or Architect of record. 

j. Inspector’s signature. 

k. Full name of inspector printed clearly. 

 

6. Submit final report: 

The Special Inspection Agency shall submit a final report that is sealed, signed and dated by 

its responsible Engineer, to the Muskegon Charter Township Building Department’s Building 

Inspector, stating that all items requiring Special Inspections and Testing were fulfilled and 

reported. This report shall also state that all required Special Inspections and tested items 

were inspected and found to be in conformance with the approved plans, shop drawings, 

specifications, all applicable referenced standards, the Statement of Special Inspections and 

applicable provisions of the MBC-2015. Items not in conformance, unresolved items, or any 

discrepancies in Special Inspection coverage (i.e., missed inspections, periodic inspections 

when continuous inspections were required, etc.) shall be specifically mentioned in this 

report. 
 

 E. Building Department Responsibilities:  

1. Review and acceptance of submitted documents for compliance with The Special 

Inspection Program Requirements: 

The Building Department is responsible for reviewing all submitted plans, specifications, and 

forms related to the Special Inspection Program, and any other submitted documents for 
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compliance with the Michigan Building Code. All items submitted shall be reviewed and 

accepted prior to issuance of the Building Permit. These include the following: 

a. Check the qualification of each Special Inspector, Special Inspection Agency, Testing 

Lab, and Fabricator Shop that is listed on the Statement of Special Inspections in 

accordance with the Township’s “Minimum Qualifications for Special Inspections”. 

b. Check that all parties involved in the Special Inspection Program have completed their 

portion of the Special Inspection and Testing Agreement. (If required). 

c. Issue the Building Permit with the accepted Statement of Special Inspections, Special 

Inspection and Testing Agreement (if required), and permit conditions attached to the 

approved plans that will be kept on the job site. 

d. Determine if a pre-construction meeting is required to review the Special Inspection 

Program with all appropriate members of the construction team. 

2. Approve fabrication(s) used for building components installed on-site. 

3. Monitor special inspections & testing activities: 

The Building Inspectors will monitor work requiring Special Inspection and Testing activities 

at the jobsite to ensure that the designated qualified Special Inspectors are performing their 

duties when work requiring Special Inspections is in progress. 
4. Review special inspection reports: 

The Building Inspector will check the special inspection reports left at the job site by the 

Special Inspector for any discrepancies or non-conforming items. Weekly special inspection 

reports received will be reviewed by the Building Inspector. 

The Building Inspector shall review all special inspection reports and perform field 

inspections to verify conformance to the approved plans, shop drawings, and specifications 

prior to concealing any work related to special inspections. 

5. Perform inspections prior to concealing work: 

The Building Department will perform requested inspections when the final Special 

Inspection report has been received from the Special Inspection Agency and reviewed and 

accepted by the Building Inspector. The inspections shall be completed and approved during 

each stage of the Special Inspection process prior to concealing any work requiring Special 

Inspections. 
 

ACKNOWLEDGMENTS 

I have read and agree to comply with my responsibilities as they are outlined in the Special Inspection and 

Testing Agreement. 

 

Owner: 

 

Print Name / Company   Signature    Date 

 

Registered Design Professional in Responsible Charge (Project Engineer/Architect of 

Record): 
 

 

Print Name / Company   Signature    Date 

 

Contractor: 

 

Print Name / Company   Signature    Date 
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Special Inspections & Testing Agencies and/or Testing Laboratories, Independent Special 

Inspectors: 
 

 

Print Name / Company   Signature    Date 
 

 

 

Print Name / Company    Signature     Date 
 

 

 

Print Name / Company    Signature     Date 
 

 

 

Print Name/ Company    Signature     Date 
 

 

 

Print Name/ Company    Signature     Date 
 

 

 

Print Name/ Company    Signature     Date  
 

 

 

Print Name     Signature     Date  

(Independent Special Inspector)   

 

 

 

Print Name      Signature     Date  

(Independent Special Inspector)   
 

 

 

 

* This signature shall be that of the responsible professional Engineer within the Special Inspection 

Agency. 
 

ACCEPTED BY MUSKEGON CHARTER TOWNSHIP – 

BUILDING DEPARTMENT 
 

 

Print Plan Review Name    Signature     Date  
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